Florida Department of Transportation

FDOT)

Tabulation of Bids

01/09/2018

Page 1 of 74

Letting: 08171212
District: Turnpike
Contract Time: 600 CALENDAR DAYS

Contract Descr: AET PHASE 5A, TURNPIKE MAINLINE

Call Order: 006
TURNPIKE

December 12, 2017
Counties:

Contract: E8Q93
Fed Aid No: N/A
Project(s): 42933915201 (*¥)

Work consists of providing all labor, materials, equipment and incidentals necessary for milling and resurfacing, base work,
drainage improvements, curb & gutter, lighting, highway signing, guardrail, MSE walls, toll facilities and other incidental
construction on SR 91 (Turnpike Mainline) from 1-595 (MP 54) to South of Lantana Toll Plaza (MP 88) for 34 miles in Broward

and Palm Beach Counties. The summary of pay items for this project is listed in the Plans.
No Pre-Bid Conference. Contractor must be prequalified.

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
RenlBesCiptian Units CONTRACTORS, INC. CORP. MANAGEMEQIT/I LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (2.000) | 1,800,000.00000 1,800,000.00| 2,098,440.43000 2,098,440.43| 2,377,700.00000 2,377,700.00
MOBILIZATION 42933915201 LS
0010 0102 1 (600.000) 850,000.00000 850,000.00 806,213.45000 806,213.45| 1,174,067.15000 1,174,067.15
MAINTENANCE OF TRAFFIC DA (LS)
42933915201
0015 0102 2 1 (2.000) 4,000.00000 4,000.00 76,494.95000 76,494.95 2,340.40000 2,340.40
SPECIAL DETOUR 1 42933915201 LS
0020 0102 2 2 (2.000) 8,500.00000 8,500.00 70,595.96000 70,595.96 2,340.40000 2,340.40
SPECIAL DETOUR 2 42933915201 LS
0025 0102 2 3 (2.000) 120,000.00000 120,000.00 70,595.96000 70,595.96| 291,795.73000 291,795.73
SPECIAL DETOUR 3 42933915201 LS
0030 0102 2 4 (2.000) 30,000.00000 30,000.00 70,595.96000 70,595.96 87,790.52000 87,790.52
SPECIAL DETOUR 4 42933915201 LS
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway

0035 0102 2 5 (1.000) 200,000.00000 200,000.00 70,595.96000 70,595.96 399,022.22000 399,022.22
SPECIAL DETOUR 5 42933915201 LS
0040 0102 2 6 (2.000) 42,000.00000 42,000.00 70,595.96000 70,595.96 21,562.70000 21,562.70
SPECIAL DETOUR 6 42933915201 LS
0045 0102 14 992.000 65.00000 64,480.00 60.17000 59,688.64 50.00000 49,600.00
TRAFFIC CONTROL OFFICER HR
0050 0102 60 69,795.000 0.25000 17,448.75 0.20000 13,959.00 0.21000 14,656.95
WORK ZONE SIGN ED
0055 0102 62 3,000.000 0.40000 1,200.00 0.95000 2,850.00 0.98000 2,940.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0060 0102 71 14 10,976.000 25.00000 274,400.00 21.25000 233,240.00 27.24000 298,986.24
TEMPORARY BARRIER, F&l, TYPE K LF
0065 0102 71 24 20,580.000 25.00000 514,500.00 5.25000 108,045.00 6.73000 138,503.40
TEMPORARY BARRIER, RELOCATE, LF
TYPE K
0070 010274 1 81,969.000 0.16000 13,115.04 0.12000 9,836.28 0.12000 9,836.28
CHANNELIZING DEVICE- TYPES |, Il, DI, ED
VP, DRUM, OR LCD
0075 010274 2 2,122.000 0.30000 636.60 0.25000 530.50 0.26000 551.72
CHANNELIZING DEVICE, TYPE I, 6' ED
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway

0080 0102 76 700.000 7.00000 4,900.00 5.00000 3,500.00 5.14000 3,598.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0085 0102 78 816.000 3.00000 2,448.00 3.00000 2,448.00 3.06000 2,496.96
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0090 010289 1 46.000 1,500.00000 69,000.00 2,319.19000 106,682.74 925.74000 42,584.04
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
0095 0102 99 5,569.000 11.00000 61,259.00 10.00000 55,690.00 10.29000 57,305.01
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0100 0102150 1 580.000 6.00000 3,480.00 5.00000 2,900.00 5.14000 2,981.20
PORTABLE REGULATORY, SIGN ED
0105 0102150 2 550.000 6.00000 3,300.00 5.00000 2,750.00 5.14000 2,827.00
RADAR SPEED DISPLAY UNIT ED
0110 0104 10 3 19,152.000 2.00000 38,304.00 0.72000 13,789.44 3.25000 62,244.00
SEDIMENT BARRIER LF
0115 0104 11 1,120.000 15.00000 16,800.00 7.95000 8,904.00 16.35000 18,312.00
FLOATING TURBIDITY BARRIER LF
0120 0104 15 9.000 100.00000 900.00 250.00000 2,250.00 3,208.66000 28,877.94
SOIL TRACKING PREVENTION DEVICE EA
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount

SECTION: 0001 Roadway

0125 0104 18 121.000 75.00000 9,075.00 79.50000 9,619.50 275.68000 33,357.28
INLET PROTECTION SYSTEM EA
0130 0107 1 45.020 1.00000 45.02 27.00000 1,215.54 27.16000 1,222.74
LITTER REMOVAL AC
0135 0107 2 13.590 1,000.00000 13,590.00 250.00000 3,397.50 49.13000 667.68
MOWING AC
0140 0108 1 (2.000) 2,500.00000 2,500.00 8,500.00000 8,500.00 10,000.00000 10,000.00
MONITOR EXISTING STRUCTURES- LS

INSPECTION AND SETTLEMENT
MONITORING 42933915201

0145 0110 1 1 (44.400) 600,000.00000 600,000.00( 1,172,474.48000 1,172,474.48| 697,734.73000 697,734.73
CLEARING & GRUBBING 42933915201 AC (LS)

0150 0110 410 3,415.000 10.00000 34,150.00 14.90000 50,883.50 55.31000 188,883.65
REMOVAL OF EXISTING CONCRETE SY
0155 0110 86 (1.000) 1,000.00000 1,000.00 4,500.00000 4,500.00 7,500.00000 7,500.00

DELIVERY OF SALVAGEABLE MATERIAL LS
TO FDOT 42933915201

0160 0120 1 63,073.000 9.00000 567,657.00 4.83000 304,642.59 3.15000 198,679.95
REGULAR EXCAVATION CY
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0165 0120 6 14,246.000 10.00000 142,460.00 18.98000 270,389.08 22.43000 319,537.78
EMBANKMENT CY
0170 0121 70 776.000 125.00000 97,000.00 214.61000 166,537.36 153.82000 119,364.32
FLOWABLE FILL CY
0175 0160 4 42,603.000 0.01000 426.03 3.43000 146,128.29 1.23000 52,401.69
TYPE B STABILIZATION SY
0180 0285701 22,254.000 13.30000 295,978.20 8.31000 184,930.74 12.17000 270,831.18
OPTIONAL BASE, BASE GROUP 01 SY
0185 0285706 838.000 15.00000 12,570.00 20.16000 16,894.08 39.01000 32,690.38
OPTIONAL BASE, BASE GROUP 06 SY
0190 0285709 15,665.000 17.00000 266,305.00 17.41000 272,727.65 17.76000 278,210.40
OPTIONAL BASE, BASE GROUP 09 SY
0195 0285711 1,033.000 19.50000 20,143.50 28.08000 29,006.64 58.51000 60,440.83
OPTIONAL BASE, BASE GROUP 11 SY
0200 032770 1 28,151.000 2.50000 70,377.50 3.64000 102,469.64 2.36000 66,436.36
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0205 032770 4 2,117.000 2.50000 5,292.50 6.10000 12,913.70 5.22000 11,050.74
MILLING EXIST ASPH PAVT, 3" AVG SY
DEPTH
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway

0210 032770 8 20,033.000 2.50000 50,082.50 4.01000 80,332.33 3.61000 72,319.13
MILLING EXIST ASPH PAVT, 2 1/2" AVG SY
DEPTH
0215 0327 70 15 90,473.000 2.50000 226,182.50 4.47000 404,414.31 3.48000 314,846.04
MILLING EXIST ASPH PAVT, 2 3/4" AVG SY
DEPTH
0220 0334 112 3,866.500 103.00000 398,249.50 113.82000 440,085.03 115.00000 444,647.50
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC B
0225 0334 113 438.900 113.00000 49,595.70 124.04000 54,441.16 115.00000 50,473.50
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0230 0334 114 6,652.000 128.00000 851,456.00 115.31000 767,042.12 115.00000 764,980.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0235 0334 153 2,174.200 118.00000 256,555.60 127.45000 277,101.79 120.00000 260,904.00
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC C, PG76-22
0240 0334 154 10,276.000 106.00000 1,089,256.00 124.61000 1,280,492.36 120.00000 1,233,120.00
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC D, PG76-22
0245 0337 725 5,556.700 130.00000 722,371.00 121.15000 673,194.21 140.00000 777,938.00
ASPHALT CONCRETE FRICTION TN
COURSE, INC BIT, FC-5, PG 76-22
0250 0337 783 130.000 170.00000 22,100.00 164.09000 21,331.70 200.00000 26,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22
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Letting: 08171212

Line No / Item ID
Item Description
() indicates item is bid as Lump Sum

SECTION: 0001

0255 0337 785
ASPHALT CONCRETE FRICTION

Alternate

December 12, 2017

Quantity
Units

Roadway

198.200
TN

COURSE, TRAFFIC D, FC-12.5, PG 76-22

0260 0339 1

304.200

MISCELLANEOUS ASPHALT PAVEMENT TN

0265 0400 011 59.000
CONCRETE CLASS NS, GRAVITY WALL CcY
0270 0400 1 2 1.600
CONCRETE CLASS |, ENDWALLS CYy
0275 0400 211 37.700
CONCRETE CLASS II, RETAINING CY
WALLS

0280 0415 1 3 1,923.000
REINFORCING STEEL- RETAINING LB
WALL

0285 0415 1 6 41.000
REINFORCING STEEL- LB
MISCELLANEOUS

0290 0425 1205 1.000
INLETS, CURB, TYPE 9, PARTIAL EA
0295 0425 1341 1.000
INLETS, CURB, TYPE P-4, <10' EA

Call Order:

006

(1) HALLEY ENGINEERING

Contract:

(2) COMMUNITY ASPHALT

E8Q93

(3) MUNILLA CONSTRUCTION

CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
Unit Price Ext Amount Unit Price Ext Amount Unit Price MCE|\>/(It Amount

148.00000 29,333.60 139.75000 27,698.45 165.00000 32,703.00
135.00000 41,067.00 188.99000 57,490.76 238.94000 72,685.55
625.00000 36,875.00 550.00000 32,450.00 483.21000 28,509.39
1,650.00000 2,640.00 1,650.00000 2,640.00 1,874.31000 2,998.90
100.00000 3,770.00 715.00000 26,955.50 1,265.37000 47,704.45
1.00000 1,923.00 1.47000 2,826.81 1.15000 2,211.45
1.00000 41.00 8.26000 338.66 6.17000 252.97
3,200.00000 3,200.00 3,200.00000 3,200.00 3,635.02000 3,635.02
7,000.00000 7,000.00 7,000.00000 7,000.00 7,951.62000 7,951.62
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
am SEsErT e Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway
0300 0425 1351 3.000 5,000.00000 15,000.00 5,000.00000 15,000.00 5,679.73000 17,039.19
INLETS, CURB, TYPE P-5, <10 EA
0305 0425 1355 1.000 4,000.00000 4,000.00 4,000.00000 4,000.00 4,543.78000 4,543.78
INLETS, CURB, TYPE P-5, PARTIAL EA
0310 0425 1361 1.000 5,500.00000 5,500.00 5,500.00000 5,500.00 6,247.70000 6,247.70
INLETS, CURB, TYPE P-6, <10 EA
0315 0425 1541 1.000 4,300.00000 4,300.00 4,300.00000 4,300.00 4,884.56000 4,884.56
INLETS, DT BOT, TYPE D, <10’ EA
0320 0425 1545 1.000 3,100.00000 3,100.00 3,100.00000 3,100.00 3,521.43000 3,521.43
INLETS, DITCH BOTTOM, TYPE D, EA
PARTIAL
0325 0425 1549 2.000 5,800.00000 11,600.00 5,800.00000 11,600.00 6,588.48000 13,176.96
INLETS, DT BOT, TYPE D, MODIFY EA
0330 0425 1561 2.000 4,500.00000 9,000.00 4,500.00000 9,000.00 5,111.76000 10,223.52
INLETS, DT BOT, TYPE F, <10 EA
0335 0425 1571 1.000 6,000.00000 6,000.00 6,000.00000 6,000.00 6,815.67000 6,815.67
INLETS, DITCH BOTTOM, TYPE G, <10' EA
0340 0425 1701 1.000 5,900.00000 5,900.00 5,900.00000 5,900.00 6,702.08000 6,702.08
INLETS, GUTTER, TYPE S, <10’ EA
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway
0345 0425 1705 6.000 3,850.00000 23,100.00 3,850.00000 23,100.00 4,373.39000 26,240.34
INLETS, GUTTER, TYPE S, PARTIAL EA
0350 0425 1801 1.000 3,950.00000 3,950.00 3,950.00000 3,950.00 4,486.98000 4,486.98
INLETS, MEDIAN BARRIER, TYPE 1, <10’ EA
0355 0425 1803 3.000 7,500.00000 22,500.00 7,500.00000 22,500.00 8,519.59000 25,558.77
INLETS, MEDIAN BARRIER, TYPE 1, J EA
BOT, <10'
0360 0425 1891 5.000 5,300.00000 26,500.00 5,300.00000 26,500.00 6,020.51000 30,102.55
INLETS, BARRIER WALL, <10 EA
0365 0425 241 2.000 4,400.00000 8,800.00 4,400.00000 8,800.00 4,998.16000 9,996.32
MANHOLES, P-7, <10' EA
0370 0425 2 43 4.000 3,200.00000 12,800.00 3,200.00000 12,800.00 3,635.03000 14,540.12
MANHOLES, P-7, PARTIAL EA
0375 0425 261 1.000 5,100.00000 5,100.00 5,100.00000 5,100.00 5,793.32000 5,793.32
MANHOLES, P-8, <10’ EA
0380 0425 291 2.000 12,000.00000 24,000.00 12,000.00000 24,000.00 13,631.35000 27,262.70
MANHOLES, J-8, <10' EA
0385 0425 293 1.000 4,800.00000 4,800.00 4,800.00000 4,800.00 5,452.54000 5,452.54
MANHOLES, J-8, PARTIAL EA
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway

0390 0430175118 478.000 175.00000 83,650.00 175.00000 83,650.00 198.79000 95,021.62
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 18"S/CD
0395 0430175124 59.000 265.00000 15,635.00 265.00000 15,635.00 301.03000 17,760.77
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 24"S/CD
0400 0430175130 62.000 145.00000 8,990.00 145.00000 8,990.00 164.71000 10,212.02
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 30"S/CD
0405 0430175136 349.000 165.00000 57,585.00 165.00000 57,585.00 187.43000 65,413.07
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 36"S/CD
0410 0430610125 2.000 2,700.00000 5,400.00 2,700.00000 5,400.00 3,067.05000 6,134.10
U-ENDWALL, STD 261, 1:4 SLOPE, EA
18"PIPE
0415 0430982133 2.000 2,500.00000 5,000.00 2,500.00000 5,000.00 2,839.87000 5,679.74
MITERED END SECTION, OPTIONAL EA
ROUND, 30" CD
0420 0430982138 3.000 4,500.00000 13,500.00 4,500.00000 13,500.00 5,111.75000 15,335.25
MITERED END SECTION, OPTIONAL EA
ROUND, 36" CD
0425 0436 1 1 96.000 250.00000 24,000.00 250.00000 24,000.00 283.99000 27,263.04
TRENCH DRAIN, STANDARD LF
0430 0455133 2 1,548.000 0.01000 15.48 10.26000 15,882.48 33.46000 51,796.08
SHEET PILING STEEL, TEMPORARY- SF
CRITICAL
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway

0435 0455133 3 3,405.000 47.35000 161,226.75 5.17000 17,603.85 60.31000 205,355.55
SHEET PILING STEEL, F&l PERMANENT SF
0440 0515 1 1 148.000 77.00000 11,396.00 76.29000 11,290.92 77.45000 11,462.60
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0445 0520 110 3,526.000 16.75000 59,060.50 18.52000 65,301.52 29.36000 103,523.36
CONCRETE CURB & GUTTER, TYPE F LF
0450 0520 6 630.000 19.25000 12,127.50 30.67000 19,322.10 31.31000 19,725.30
SHOULDER GUTTER- CONCRETE LF
0455 0520 70 164.000 80.00000 13,120.00 81.81000 13,416.84 81.09000 13,298.76
CONCRETE TRAFFIC SEPARATOR, SY
SPECIAL- VARIABLE WIDTH
0460 0521 1 4,899.000 89.00000 436,011.00 59.00000 289,041.00 103.19000 505,527.81
MEDIAN CONCRETE BARRIER WALL LF
0465 0521 8 1 458.000 215.00000 98,470.00 198.00000 90,684.00 139.62000 63,945.96
CONCRETE TRAFFIC RAILING BARRIER LF
WITH JUNCTION SLAB, 32" F SHAPE
0470 052172 3 1,032.000 160.00000 165,120.00 190.00000 196,080.00 174.21000 179,784.72
SHOULDER CONCRETE BARRIER, LF
RIGID-SHOULDER
0475 0530 3 3 13.600 100.00000 1,360.00 320.00000 4,352.00 400.60000 5,448.16
RIPRAP- RUBBLE, BANK AND SHORE TN
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount

SECTION: 0001 Roadway

0480 0536 11 3,798.000 16.00000 60,768.00 15.99000 60,730.02 16.23000 61,641.54
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0485 0536 1 3 113.000 30.00000 3,390.00 29.83000 3,370.79 30.28000 3,421.64
GUARDRAIL- ROADWAY, DOUBLE FACE LF
0490 0536 7 2 1.000 215.00000 215.00 211.45000 211.45 214.67000 214.67
SPECIAL GUARDRAIL POST- SPECIAL EA
STEEL POST FOR CONCRETE
STRUCTURE MOUNT
0495 0536 8 13 5.000 2,200.00000 11,000.00 2,189.62000 10,948.10 2,222.96000 11,114.80
APPROACH TRANSITION CONNECTION EA
TO RIGID BARRIER, FURNISH AND
INSTALL, TL-3
0500 0536 73 12,458.000 2.00000 24,916.00 1.99000 24,791.42 2.02000 25,165.16
GUARDRAIL REMOVAL LF
0505 0536 85 22 10.000 2,510.00000 25,100.00 2,509.64000 25,096.40 2,547.86000 25,478.60
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- FLARED
0510 0536 85 24 3.000 3,120.00000 9,360.00 3,116.18000 9,348.54 3,163.63000 9,490.89
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT-
PARALLEL
0515 0536 85 25 7.000 700.00000 4,900.00 698.36000 4,888.52 708.99000 4,962.93
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- TYPE I
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
am SEsErT e Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway
0520 0544 75 1 1.000 13,000.00000 13,000.00 12,884.17000 12,884.17 11,394.90000 11,394.90
CRASH CUSHION EA
0525 0548 12 4,821.000 40.00000 192,840.00 25.98000 125,249.58 45.86000 221,091.06
RETAINING WALL SYSTEM, SF
PERMANENT, EXCLUDING BARRIER
0530 0548 13 3,732.000 18.00000 67,176.00 19.10000 71,281.20 76.82000 286,692.24
RETAINING WALL SF
SYSTEM,TEMPORARY, EXCLUDING
BARRIER
0535 0550 10221 3,494.000 24.75000 86,476.50 19.50000 68,133.00 15.00000 52,410.00
FENCING, TYPE B, 5.1-6.0', W/ BARB LF
WIRE ATTMT
0540 0570 1 2 147,840.000 3.00000 443,520.00 2.65000 391,776.00 2.30000 340,032.00
PERFORMANCE TURF, SOD SY
0545 0639 1121 2.000 3,500.00000 7,000.00 3,853.24000 7,706.48 1,608.97000 3,217.94
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER FURNISHED
BY POWER COMPANY
0550 0639 1620 1.000 1,000.00000 1,000.00 428.83000 428.83 365.13000 365.13
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0555 0710 11101 18.690 550.00000 10,279.50 550.00000 10,279.50 561.22000 10,489.20
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
am SEsErT e Units CONTRACTORS, INC. CORP. MANAGEMSEI& LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway
0560 071011103 0.340 2,115.00000 719.10 2,115.00000 719.10 2,158.18000 733.78
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE MARKINGS, 12"
0565 0710 11131 20.780 250.00000 5,195.00 250.00000 5,195.00 255.10000 5,300.98
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
0570 0710 11141 0.580 250.00000 145.00 250.00000 145.00 255.10000 147.96
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0575 0710 11201 9.680 550.00000 5,324.00 550.00000 5,324.00 561.22000 5,432.61
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0580 0710 11241 0.240 250.00000 60.00 250.00000 60.00 255.08000 61.22
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0585 0999 16 (1.000) 18,000.00000 18,000.00 18,000.00000 18,000.00 18,000.00000 18,000.00
PARTNERING, DO NOT BID LS
42933915201
0590 0999 25 (2.000) 150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 42933915201
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Letting: 08171212

December 12, 2017

Call Order:

006

Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0001 Roadway
0001 Roadway Section Totals: $12,578,940.87 $13,016,709.52 $14,457,945.78
SECTION: 0002 Signing

0595 0542 70 2.000 50.00000 100.00 23.00000 46.00 1,231.59000 2,463.18
BUMPER GUARDS, CONCRETE EA
0600 0700 111 22.000 350.00000 7,700.00 295.00000 6,490.00 297.98000 6,555.56
SINGLE POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF
0605 0700 112 29.000 1,250.00000 36,250.00 1,300.00000 37,700.00 1,313.13000 38,080.77
SINGLE POST SIGN, F&I GROUND AS
MOUNT, 12-20 SF
0610 0700 113 15.000 1,350.00000 20,250.00 1,460.00000 21,900.00 1,474.75000 22,121.25
SINGLE POST SIGN, F& GROUND AS
MOUNT, 21-30 SF
0615 0700 121 10.000 1,350.00000 13,500.00 740.00000 7,400.00 747.48000 7,474.80
SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0620 0700 160 40.000 15.00000 600.00 50.00000 2,000.00 50.51000 2,020.40
SINGLE POST SIGN, REMOVE AS
0625 0700 2 15 9.000 6,350.00000 57,150.00 6,200.00000 55,800.00 6,262.63000 56,363.67
MULTI- POST SIGN, F& GROUND AS
MOUNT, 51-100 SF
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
am SEsErT e Units CONTRACTORS, INC. CORP. MANAGEMSEI& LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0002 Signing
0630 0700 2 16 17.000 9,950.00000 169,150.00 8,460.00000 143,820.00 8,545.45000 145,272.65
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 101-200 SF
0635 0700 260 28.000 550.00000 15,400.00 500.00000 14,000.00 505.05000 14,141.40
MULTI- POST SIGN, REMOVE AS
0640 0700 3203 6.000 950.00000 5,700.00 1,202.75000 7,216.50 1,130.35000 6,782.10
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 21-30 SF
0645 0700 3204 4.000 1,450.00000 5,800.00 1,769.52000 7,078.08 1,816.70000 7,266.80
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF
0650 0700 3205 12.000 2,550.00000 30,600.00 2,731.27000 32,775.24 2,995.03000 35,940.36
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF
0655 0700 3206 21.000 4,950.00000 103,950.00 5,260.01000 110,460.21 5,518.09000 115,879.89
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0660 0700 3207 9.000 7,500.00000 67,500.00 7,092.58000 63,833.22 7,101.63000 63,914.67
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 201-300 SF
0665 0700 3208 1.000 8,500.00000 8,500.00 8,850.86000 8,850.86 9,373.80000 9,373.80
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 301-400 SF
0670 0700 3602 4.000 200.00000 800.00 150.00000 600.00 210.10000 840.40
SIGN PANEL, REMOVE, 12-20 SF EA
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
. . . MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0002 Signing
0675 0700 3603 4.000 300.00000 1,200.00 150.00000 600.00 281.57000 1,126.28
SIGN PANEL, REMOVE, 21-30 SF EA
0680 0700 3606 55.000 400.00000 22,000.00 669.84000 36,841.20 854.92000 47,020.60
SIGN PANEL, REMOVE, 101-200 SF EA
0685 0700 3625 13.000 495.00000 6,435.00 669.84000 8,707.92 1,110.17000 14,432.21
SIGN PANEL, REMOVE, 51-100 SF WITH EA
LIGHTING
0690 0700 3626 9.000 950.00000 8,550.00 1,004.76000 9,042.84 1,473.23000 13,259.07
SIGN PANEL, REMOVE, 101-200 SF EA
WITH LIGHTING
0695 0700 4112 5.000 54,500.00000 272,500.00 50,023.19000 250,115.95 51,505.20000 257,526.00
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 21-
30FT
0700 0700 4113 7.000 62,000.00000 434,000.00 67,351.89000 471,463.23 65,946.95000 461,628.65
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 31-
40 FT
0705 0700 4114 1.000 94,400.00000 94,400.00 81,818.33000 81,818.33 82,115.50000 82,115.50
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 41-
50 FT
0710 0700 4125 1.000 125,000.00000 125,000.00 120,707.56000 120,707.56 128,648.61000 128,648.61
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, SPAN, 51-100 FT
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A

. . . . . . . ) : MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0002 Signing

0715 0700 4126 1.000 181,461.00000 181,461.00 236,770.65000 236,770.65 226,262.00000 226,262.00
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, SPAN, 101-150 FT
0720 0700 4610 16.000 5,350.00000 85,600.00 3,506.80000 56,108.80 6,218.24000 99,491.84
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE CANTILEVER
0725 0700 4620 8.000 9,500.00000 76,000.00 5,844.66000 46,757.28 12,321.86000 98,574.88
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE SPAN
0730 0700 4640 4.000 1,850.00000 7,400.00 3,506.80000 14,027.20 5,723.59000 22,894.36
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE BRIDGE MOUNT
0735 070510 1 1.000 120.00000 120.00 170.00000 170.00 165.04000 165.04
OBJECT MARKER, TYPE 1 EA
0740 070511 1 140.000 65.00000 9,100.00 65.00000 9,100.00 66.33000 9,286.20
DELINEATOR, FLEXIBLE TUBULAR EA
0745 0710 90 (1.000) 20,921.10000 20,921.10 20,912.10000 20,912.10 21,348.06000 21,348.06
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 42933915201
0750 0711 11123 2,674.000 1.25000 3,342.50 1.25000 3,342.50 1.28000 3,422.72
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0002 Signing
0755 0711 11124 2,478.000 2.20000 5,451.60 2.20000 5,451.60 2.24000 5,550.72
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0760 0711 11125 60.000 2.50000 150.00 2.50000 150.00 2.55000 153.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0765 0711 11141 0.080 1,350.00000 108.00 1,350.00000 108.00 1,377.50000 110.20
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0770 0711 11170 21.000 40.00000 840.00 40.00000 840.00 40.82000 857.22
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0775 0711 11224 698.000 1.80000 1,256.40 1.80000 1,256.40 1.84000 1,284.32
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0780 0711 11241 0.080 1,350.00000 108.00 1,350.00000 108.00 1,377.50000 110.20
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0785 0711 15101 4,700 3,250.00000 15,275.00 3,250.00000 15,275.00 3,316.33000 15,586.75
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0790 0711 15102 1.002 4,500.00000 4,509.00 4,500.00000 4,509.00 4,582.67000 4,591.84
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
0795 0711 15131 10.207 1,150.00000 11,738.05 1,150.00000 11,738.05 1,172.66000 11,969.34
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0800 0711 15201 4.018 3,250.00000 13,058.50 3,250.00000 13,058.50 3,309.72000 13,298.45
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
0805 0711 17 755.000 4.00000 3,020.00 3.77000 2,846.35 3.85000 2,906.75
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS: NON-CONFLICTING ONLY
0002 Signing Section Totals: $1,946,494.15 $1,941,796.57 $2,078,112.51
SECTION: 0003 Lighting
0810 0630 211 9,655.000 9.60000 92,688.00 8.78000 84,770.90 7.86000 75,888.30
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0815 0630 212 241.000 20.70000 4,988.70 26.41000 6,364.81 21.37000 5,150.17
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
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Letting: 08171212 December 12, 2017
Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0003 Lighting

0820 0630 214 280.000

CONDUIT, FURNISH & INSTALL, LF

ABOVEGROUND

0825 0635 211 86.000

PULL & SPLICE BOX, F&l, 13" x 24" EA

COVER SIZE

0830 0635 312 5.000

JUNCTION BOX, FURNISH & INSTALL, EA

MOUNTED

0835 0715 112 47,831.000
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6

0840 0715 113 12,934.000
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2

0845 0715 160 97,159.000
LIGHTING CONDUCTORS, REMOVE & LF
DISPOSE, CONTRACTOR OWNS

0850 0715 414 58.000
LIGHT POLE COMPLETE, FURNISH & EA

INSTALL STANDARD POLE STANDARD
FOUNDATION, 45' MOUNTING HEIGHT

0855 0715 470 57.000

LIGHT POLE COMPLETE, REMOVE EA
POLE AND FOUNDATION

Call Order:

006

(1) HALLEY ENGINEERING

Contract:

(2) COMMUNITY ASPHALT

E8Q93

(3) MUNILLA CONSTRUCTION

CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
Unit Price Ext Amount Unit Price Ext Amount Unit Price MCE|\>/(It Amount

23.60000 6,608.00 27.70000 7,756.00 22.70000 6,356.00
455.00000 39,130.00 641.73000 55,188.78 979.48000 84,235.28
299.00000 1,495.00 1,734.81000 8,674.05 626.20000 3,131.00
1.80000 86,095.80 2.49000 119,099.19 1.26000 60,267.06
2.00000 25,868.00 5.48000 70,878.32 2.14000 27,678.76
0.10000 9,715.90 0.54000 52,465.86 0.42000 40,806.78
4,371.50000 253,547.00 5,019.90000 291,154.20 6,074.88000 352,343.04
168.20000 9,587.40 643.23000 36,664.11 655.07000 37,338.99
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMENT LLC D/B/A
- . o MCM
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
0860 0715 711 1.000 15,112.10000 15,112.10 14,457.48000 14,457.48 14,063.18000 14,063.18
LOAD CENTER, F&I, SECONDARY EA
VOLTAGE
0865 0715 741 1.000 168.20000 168.20 643.24000 643.24 596.86000 596.86
LOAD CENTER, REMOVE, SECONDARY EA
VOLTAGE
0870 0715500 1 58.000 408.30000 23,681.40 542.38000 31,458.04 642.78000 37,281.24
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL
0003 Lighting Section Totals: $568,685.50 $779,574.98 $745,136.66
SECTION: 0004 Landscape / Peripheral
0875 0580 2 8 83.000 650.00000 53,950.00 600.00000 49,800.00 606.06000 50,302.98
LANDSCAPE- RELOCATE TREE, PALMS EA
>14"' OF CLEAR TRUNK SABAL PALM
ONLY
0004 Landscape / Peripheral Section Totals: $53,950.00 $49,800.00 $50,302.98
SECTION: 0005 Architectural
0880 073574 1 (2.000) | 1,630,000.00000 1,630,000.00( 1,572,601.81000 1,572,601.81| 1,975,430.44000 1,975,430.44
TOLL PLAZA, LOCATION 1 42933915201 LS
0885 073574 2 (2.000) | 1,630,000.00000 1,630,000.00( 1,562,000.56000 1,562,000.56| 1,975,430.44000 1,975,430.44

TOLL PLAZA, LOCATION 2 42933915201 LS
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
am SEsErT e Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price ~ Ext Amount
SECTION: 0005 Architectural
0890 073574 3 (1.000) 735,000.00000 735,000.00 813,127.64000 813,127.64 816,321.09000 816,321.09
TOLL PLAZA, LOCATION 3 42933915201 LS
0895 073574 4 (2.000) 800,000.00000 800,000.00 906,896.01000 906,896.01 901,046.04000 901,046.04
TOLL PLAZA, LOCATION 4 42933915201 LS
0900 073574 5 (1.000) 230,000.00000 230,000.00 609,286.60000 609,286.60 504,953.93000 504,953.93
TOLL PLAZA, LOCATION 5 42933915201 LS

0005 Architectural Section Totals:

$5,025,000.00

$5,463,912.62

$6,173,181.94

SECTION: 0006
0905 0630 211 5,525.000
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0910 0630 212 455.000
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0915 0633 1122 7,675.000
FIBER OPTIC CABLE, F&l, LF
UNDERGROUND,13-48 FIBERS
0920 0633 1123 14,050.000
FIBER OPTIC CABLE, F&l, LF

UNDERGROUND,49-96 FIBERS

Intelligent Transportation System

7.50000 41,437.50
22.00000 10,010.00
2.30000 17,652.50
2.50000 35,125.00

9.30000 51,382.50
26.11000 11,880.05
3.59000 27,553.25
4.26000 59,853.00

11.25000 62,156.25
18.08000 8,226.40
3.84000 29,472.00
4.55000 63,927.50
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION

ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0006 Intelligent Transportation System

0925 0633 1620 14,475.000 0.50000 7,237.50 0.61000 8,829.75 0.65000 9,408.75
FIBER OPTIC CABLE, REMOVE, LF
UNDERGROUND
0930 0633 231 520.000 50.00000 26,000.00 42.54000 22,120.80 45.53000 23,675.60
FIBER OPTIC CONNECTION, INSTALL, EA
SPLICE
0935 0633 232 312.000 109.00000 34,008.00 78.99000 24,644.88 84.55000 26,379.60
FIBER OPTIC CONNECTION, INSTALL, EA
TERMINATION
0940 0633 311 2.000 742.00000 1,484.00 1,087.57000 2,175.14 1,164.19000 2,328.38
FIBER OPTIC CONNECTION EA
HARDWARE, F&I, SPLICE ENCLOSURE
0945 0633 312 11.000 58.00000 638.00 60.76000 668.36 65.04000 715.44
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, SPLICE TRAY
0950 0633 314 7.000 498.00000 3,486.00 91.14000 637.98 97.56000 682.92
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, BUFFER TUBE FAN
OUT KIT
0955 0633 315 7.000 1,514.50000 10,601.50 3,153.34000 22,073.38 3,375.48000 23,628.36
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, PRETERMINATED
PATCH PANEL
0960 0635 212 12.000 1,755.00000 21,060.00 916.93000 11,003.16 1,573.13000 18,877.56
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) COMMUNITY ASPHALT (3) MUNILLA CONSTRUCTION
ltem Description Units CONTRACTORS, INC. CORP. MANAGEMSEIL LLC D/B/A
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0006 Intelligent Transportation System
0965 0635 213 1.000 3,000.00000 3,000.00 1,729.42000 1,729.42 2,841.37000 2,841.37
PULL & SPLICE BOX, F&l, 30" X 60" EA
RECTANGULAR OR 36" ROUND COVER
SIZE
0006 Intelligent Transportation Section Totals: $211,740.00 $244,551.67 $272,320.13

System

Contract Grand Totals:

$20,384,810.52

$21,496,345.36

23,777,000.00
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Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.

Item Description Units

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price

SECTION: 0001 Roadway

0005 0101 1 (1.000) | 2,444,746.00000 2,444,746.00( 2,700,000.00000
MOBILIZATION 42933915201 LS
0010 0102 1 (600.000) | 2,093,245.89000 2,093,245.89| 850,000.00000
MAINTENANCE OF TRAFFIC DA (LS)
42933915201
0015 0102 2 1 (1.000) 55,000.00000 55,000.00 150,000.00000
SPECIAL DETOUR 1 42933915201 LS
0020 0102 2 2 (2.000) 18,000.00000 18,000.00 50,000.00000
SPECIAL DETOUR 2 42933915201 LS
0025 0102 2 3 (1.000) 230,000.00000 230,000.00 150,000.00000
SPECIAL DETOUR 3 42933915201 LS
0030 0102 2 4 (2.000) 85,000.00000 85,000.00 65,000.00000
SPECIAL DETOUR 4 42933915201 LS
0035 0102 2 5 (1.000) 380,000.00000 380,000.00f{ 500,000.00000
SPECIAL DETOUR 5 42933915201 LS
0040 0102 2 6 (2.000) 100,000.00000 100,000.00 150,000.00000
SPECIAL DETOUR 6 42933915201 LS
0045 0102 14 992.000 60.00000 59,520.00 60.00000
TRAFFIC CONTROL OFFICER HR

Ext Amount

2,700,000.00

850,000.00

150,000.00

50,000.00

150,000.00

65,000.00

500,000.00

150,000.00

59,520.00

Unit Price

3,220,000.00000

787,000.00000

12,900.00000

9,450.00000

152,000.00000

91,400.00000

269,000.00000

27,000.00000

61.10000

Ext Amount

3,220,000.00

787,000.00

12,900.00

9,450.00

152,000.00

91,400.00

269,000.00

27,000.00

60,611.20



FDDTE 5 Florida Department of Transportation 01/09/2018
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

ltem Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0050 0102 60 69,795.000 0.21000 14,656.95 0.20000 13,959.00 0.20000 13,959.00
WORK ZONE SIGN ED
0055 0102 62 3,000.000 1.00000 3,000.00 1.00000 3,000.00 1.10000 3,300.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0060 0102 71 14 10,976.000 33.00000 362,208.00 21.70000 238,179.20 23.60000 259,033.60
TEMPORARY BARRIER, F&l, TYPE K LF
0065 0102 71 24 20,580.000 9.00000 185,220.00 5.40000 111,132.00 5.80000 119,364.00
TEMPORARY BARRIER, RELOCATE, LF
TYPE K
0070 010274 1 81,969.000 0.13000 10,655.97 0.10000 8,196.90 0.10000 8,196.90
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0075 0102 74 2 2,122.000 0.26000 551.72 0.30000 636.60 0.30000 636.60
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0080 0102 76 700.000 5.25000 3,675.00 5.10000 3,570.00 5.60000 3,920.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0085 0102 78 816.000 3.15000 2,570.40 3.10000 2,529.60 3.30000 2,692.80
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0090 010289 1 46.000 1,682.79000 77,408.34 3,300.00000 151,800.00 2,330.00000 107,180.00
TEMPORARY CRASH CUSHION, LO

REDIRECTIVE OPTION




Florida Department of Transportation 01/09/2018

FDOT)

Tabulation of Bids Page 28 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION
Item Description Units INDUSTRIES, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0095 0102 99 5,569.000 10.50000 58,474.50 10.20000 56,803.80 11.10000 61,815.90
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0100 0102150 1 580.000 5.25000 3,045.00 5.10000 2,958.00 5.60000 3,248.00
PORTABLE REGULATORY, SIGN ED
0105 0102150 2 550.000 5.25000 2,887.50 5.10000 2,805.00 5.60000 3,080.00
RADAR SPEED DISPLAY UNIT ED
0110 0104 10 3 19,152.000 1.51000 28,919.52 0.70000 13,406.40 2.80000 53,625.60
SEDIMENT BARRIER LF
0115 0104 11 1,120.000 12.52000 14,022.40 8.10000 9,072.00 8.30000 9,296.00
FLOATING TURBIDITY BARRIER LF
0120 0104 15 9.000 3,360.00000 30,240.00 3,264.00000 29,376.00 2,810.00000 25,290.00
SOIL TRACKING PREVENTION DEVICE EA
0125 0104 18 121.000 104.34000 12,625.14 81.10000 9,813.10 94.40000 11,422.40
INLET PROTECTION SYSTEM EA
0130 0107 1 45.020 33.00000 1,485.66 51.00000 2,296.02 518.00000 23,320.36
LITTER REMOVAL AC
0135 0107 2 13.590 140.00000 1,902.60 52.50000 713.48 811.00000 11,021.49
MOWING AC




FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 29 of 74

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.

Item Description Units

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price

SECTION: 0001 Roadway

0140 0108 1 (1.000) 10,000.00000 10,000.00 42,840.00000
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 42933915201
0145 0110 1 1 (44.400) 722,000.00000 722,000.00( 1,500,000.00000
CLEARING & GRUBBING 42933915201 AC (LS)
0150 0110 4 10 3,415.000 45.00000 153,675.00 26.80000
REMOVAL OF EXISTING CONCRETE SY
0155 0110 86 (2.000) 3,000.00000 3,000.00 5,100.00000
DELIVERY OF SALVAGEABLE MATERIAL LS
TO FDOT 42933915201
0160 0120 1 63,073.000 4.71000 297,073.83 11.00000
REGULAR EXCAVATION CY
0165 0120 6 14,246.000 12.00000 170,952.00 8.40000
EMBANKMENT CY
0170 0121 70 776.000 156.03000 121,079.28 150.00000
FLOWABLE FILL CY
0175 0160 4 42,603.000 1.84000 78,389.52 4.70000
TYPE B STABILIZATION SY

Ext Amount

42,840.00

1,500,000.00

91,522.00

5,100.00

693,803.00

119,666.40

116,400.00

200,234.10

Unit Price

16,700.00000

1,050,000.00000

38.50000

11,100.00000

5.40000

2.80000

222.00000

7.60000

Ext Amount

16,700.00

1,050,000.00

131,477.50

11,100.00

340,594.20

39,888.80

172,272.00

323,782.80
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

ltem Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0180 0285701 22,254.000 6.05000 134,636.70 20.00000 445,080.00 8.20000 182,482.80
OPTIONAL BASE, BASE GROUP 01 SY
0185 0285706 838.000 44.10000 36,955.80 58.00000 48,604.00 36.30000 30,419.40
OPTIONAL BASE, BASE GROUP 06 SY
0190 0285709 15,665.000 14.27000 223,539.55 26.00000 407,290.00 17.70000 277,270.50
OPTIONAL BASE, BASE GROUP 09 SY
0195 0285711 1,033.000 57.75000 59,655.75 72.00000 74,376.00 47.10000 48,654.30
OPTIONAL BASE, BASE GROUP 11 SY
0200 032770 1 28,151.000 2.50000 70,377.50 3.60000 101,343.60 4.20000 118,234.20
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0205 032770 4 2,117.000 5.42000 11,474.14 6.00000 12,702.00 34.40000 72,824.80
MILLING EXIST ASPH PAVT, 3" AVG SY
DEPTH
0210 032770 8 20,033.000 3.80000 76,125.40 3.90000 78,128.70 6.40000 128,211.20
MILLING EXIST ASPH PAVT, 2 1/2" AVG SY
DEPTH
0215 0327 70 15 90,473.000 3.70000 334,750.10 4.40000 398,081.20 6.00000 542,838.00
MILLING EXIST ASPH PAVT, 2 3/4" AVG SY
DEPTH
0220 0334 112 3,866.500 125.00000 483,312.50 122.00000 471,713.00 131.00000 506,511.50
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC B
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

ltem Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0225 0334 113 438.900 125.00000 54,862.50 131.50000 57,715.35 184.00000 80,757.60
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0230 0334 114 6,652.000 125.00000 831,500.00 127.30000 846,799.60 127.00000 844,804.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0235 0334 153 2,174.200 130.00000 282,646.00 147.10000 319,824.82 151.00000 328,304.20
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC C, PG76-22
0240 0334 154 10,276.000 130.00000 1,335,880.00 147.90000 1,519,820.40 127.00000 1,305,052.00
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC D, PG76-22
0245 0337 725 5,556.700 145.00000 805,721.50 113.80000 632,352.46 155.00000 861,288.50
ASPHALT CONCRETE FRICTION TN
COURSE, INC BIT, FC-5, PG 76-22
0250 0337 783 130.000 215.00000 27,950.00 163.80000 21,294.00 252.00000 32,760.00
ASPHALT CONCRETE FRICTION TN
COURSE,TRAFFIC C, FC-12.5, PG 76-22
0255 0337 785 198.200 170.00000 33,694.00 136.40000 27,034.48 266.00000 52,721.20
ASPHALT CONCRETE FRICTION TN

COURSE, TRAFFIC D, FC-12.5, PG 76-22

0260 0339 1 304.200 250.00000 76,050.00 188.40000 57,311.28 270.00000 82,134.00
MISCELLANEOUS ASPHALT PAVEMENT TN

0265 0400 011 59.000 573.30000 33,824.70 566.10000 33,399.90 480.00000 28,320.00
CONCRETE CLASS NS, GRAVITY WALL CY
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Page 32 of 74

Letting: 08171212

Line No / Item ID
Item Description
() indicates item is bid as Lump Sum

SECTION: 0001

0270 0400 1 2
CONCRETE CLASS |, ENDWALLS

0275 0400 211

CONCRETE CLASS II, RETAINING
WALLS

0280 0415 1 3

REINFORCING STEEL- RETAINING
WALL

0285 0415 1 6

REINFORCING STEEL-
MISCELLANEOUS

0290 0425 1205

INLETS, CURB, TYPE 9, PARTIAL

0295 0425 1341
INLETS, CURB, TYPE P-4, <10'

0300 0425 1351
INLETS, CURB, TYPE P-5, <10’

0305 0425 1355
INLETS, CURB, TYPE P-5, PARTIAL

0310 0425 1361
INLETS, CURB, TYPE P-6, <10’

Alternate

December 12, 2017

Quantity
Units

Roadway

1.600
CY

37.700
CYy

1,923.000
LB

41.000
LB

1.000
EA

1.000
EA

3.000
EA

1.000
EA

1.000
EA

Call Order:

006

(4) CONDOTTE AMERICA, INC.

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION

INDUSTRIES, INC.

Unit Price

1,936.59000

1,073.03000

1.05000

1.58000

3,755.80000

8,215.81000

5,868.44000

4,694.75000

6,455.28000

Ext Amount

3,098.54

40,453.23

2,019.15

64.78

3,755.80

8,215.81

17,605.32

4,694.75

6,455.28

Unit Price

1,683.00000

2,040.00000

1.00000

2.00000

3,264.00000

7,140.00000

5,100.00000

4,080.00000

5,610.00000

Ext Amount

2,692.80

76,908.00

1,923.00

82.00

3,264.00

7,140.00

15,300.00

4,080.00

5,610.00

Unit Price

1,830.00000

1,020.00000

1.30000

5.60000

3,560.00000

7,780.00000

5,560.00000

4,440.00000

6,110.00000

Ext Amount

2,928.00

38,454.00

2,499.90

229.60

3,560.00

7,780.00

16,680.00

4,440.00

6,110.00
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Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION

INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.

Item Description Units

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price

SECTION: 0001 Roadway

0315 0425 1541 1.000 5,046.86000 5,046.86 4,386.00000
INLETS, DT BOT, TYPE D, <10' EA
0320 0425 1545 1.000 3,638.43000 3,638.43 3,162.00000
INLETS, DITCH BOTTOM, TYPE D, EA
PARTIAL
0325 0425 1549 2.000 6,807.39000 13,614.78 5,916.00000
INLETS, DT BOT, TYPE D, MODIFY EA
0330 0425 1561 2.000 5,281.60000 10,563.20 4,590.00000
INLETS, DT BOT, TYPE F, <10 EA
0335 0425 1571 1.000 7,042.13000 7,042.13 6,120.00000
INLETS, DITCH BOTTOM, TYPE G, <10' EA
0340 0425 1701 1.000 6,924.76000 6,924.76 6,018.00000
INLETS, GUTTER, TYPE S, <10’ EA
0345 0425 1705 6.000 4,518.70000 27,112.20 3,927.00000
INLETS, GUTTER, TYPE S, PARTIAL EA
0350 0425 1801 1.000 4,636.07000 4,636.07 4,029.00000
INLETS, MEDIAN BARRIER, TYPE 1, <10' EA
0355 0425 1803 3.000 8,802.66000 26,407.98 7,650.00000
INLETS, MEDIAN BARRIER, TYPE 1, J EA
BOT, <10

Ext Amount

4,386.00

3,162.00

11,832.00

9,180.00

6,120.00

6,018.00

23,562.00

4,029.00

22,950.00

Unit Price

4,780.00000

3,440.00000

6,440.00000

5,000.00000

6,670.00000

6,560.00000

4,280.00000

4,390.00000

8,330.00000

Ext Amount

4,780.00

3,440.00

12,880.00

10,000.00

6,670.00

6,560.00

25,680.00

4,390.00

24,990.00
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

Item Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0360 0425 1891 5.000 6,220.54000 31,102.70 5,406.00000 27,030.00 5,890.00000 29,450.00
INLETS, BARRIER WALL, <10 EA
0365 0425 241 2.000 5,164.23000 10,328.46 4,488.00000 8,976.00 4,890.00000 9,780.00
MANHOLES, P-7, <10’ EA
0370 0425 243 4.000 3,755.80000 15,023.20 3,264.00000 13,056.00 3,560.00000 14,240.00
MANHOLES, P-7, PARTIAL EA
0375 0425 261 1.000 5,985.81000 5,985.81 5,202.00000 5,202.00 5,670.00000 5,670.00
MANHOLES, P-8, <10’ EA
0380 0425 291 2.000 14,084.26000 28,168.52 12,240.00000 24,480.00 13,300.00000 26,600.00
MANHOLES, J-8, <10 EA
0385 0425 293 1.000 5,633.70000 5,633.70 4,896.00000 4,896.00 5,330.00000 5,330.00
MANHOLES, J-8, PARTIAL EA
0390 0430175118 478.000 201.00000 96,078.00 178.50000 85,323.00 194.00000 92,732.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 18"S/CD
0395 0430175124 59.000 305.00000 17,995.00 270.30000 15,947.70 294.00000 17,346.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 24"S/CD
0400 0430175130 62.000 170.18000 10,551.16 147.90000 9,169.80 161.00000 9,982.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 30"S/CD
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

ltem Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0405 0430175136 349.000 190.00000 66,310.00 168.30000 58,736.70 183.00000 63,867.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 36"S/CD
0410 0430610125 2.000 3,100.00000 6,200.00 2,754.00000 5,508.00 3,000.00000 6,000.00
U-ENDWALL, STD 261, 1:4 SLOPE, EA
18"PIPE
0415 0430982133 2.000 2,800.00000 5,600.00 2,550.00000 5,100.00 2,780.00000 5,560.00
MITERED END SECTION, OPTIONAL EA
ROUND, 30" CD
0420 0430982138 3.000 5,200.00000 15,600.00 4,590.00000 13,770.00 5,000.00000 15,000.00
MITERED END SECTION, OPTIONAL EA
ROUND, 36" CD
0425 0436 1 1 96.000 290.00000 27,840.00 255.00000 24,480.00 278.00000 26,688.00
TRENCH DRAIN, STANDARD LF
0430 0455133 2 1,548.000 27.63000 42,771.24 35.00000 54,180.00 35.60000 55,108.80
SHEET PILING STEEL, TEMPORARY- SF
CRITICAL
0435 0455133 3 3,405.000 43.70000 148,798.50 50.00000 170,250.00 41.10000 139,945.50
SHEET PILING STEEL, F&l PERMANENT SF
0440 0515 1 1 148.000 80.00000 11,840.00 77.80000 11,514.40 84.80000 12,550.40
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0445 0520 110 3,526.000 35.95000 126,759.70 22.40000 78,982.40 42.60000 150,207.60
CONCRETE CURB & GUTTER, TYPE F LF
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Page 36 of 74

Letting: 08171212 December 12, 2017
Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0001 Roadway

0450 0520 6 630.000

SHOULDER GUTTER- CONCRETE LF

0455 0520 70 164.000

CONCRETE TRAFFIC SEPARATOR, SY

SPECIAL- VARIABLE WIDTH

0460 0521 1 4,899.000

MEDIAN CONCRETE BARRIER WALL LF

0465 0521 8 1 458.000

CONCRETE TRAFFIC RAILING BARRIER LF

WITH JUNCTION SLAB, 32" F SHAPE

0470 052172 3 1,032.000

SHOULDER CONCRETE BARRIER, LF

RIGID-SHOULDER

0475 0530 3 3 13.600

RIPRAP- RUBBLE, BANK AND SHORE TN

0480 0536 1 1 3,798.000

GUARDRAIL -ROADWAY, GENERAL TL-3 LF

0485 0536 1 3 113.000
GUARDRAIL- ROADWAY, DOUBLE FACE LF

Call Order:

006

(4) CONDOTTE AMERICA, INC.

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Unit Price

25.05000

85.84000

107.85000

239.92000

204.29000

375.58000

16.25000

30.00000

Ext Amount

15,781.50

14,077.76

528,357.15

109,883.36

210,827.28

5,107.89

61,717.50

3,390.00

Unit Price

20.40000

67.30000

150.00000

267.20000

180.00000

326.40000

16.30000

30.40000

Ext Amount

12,852.00

11,037.20

734,850.00

122,377.60

185,760.00

4,439.04

61,907.40

3,435.20

Unit Price

27.90000

80.80000

113.00000

249.00000

209.00000

356.00000

22.20000

38.00000

Ext Amount

17,577.00

13,251.20

553,587.00

114,042.00

215,688.00

4,841.60

84,315.60

4,294.00
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

Item Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0490 0536 7 2 1.000 210.00000 210.00 215.70000 215.70 235.00000 235.00
SPECIAL GUARDRAIL POST- SPECIAL EA
STEEL POST FOR CONCRETE
STRUCTURE MOUNT
0495 0536 8 13 5.000 2,200.00000 11,000.00 2,233.40000 11,167.00 2,430.00000 12,150.00
APPROACH TRANSITION CONNECTION EA
TO RIGID BARRIER, FURNISH AND
INSTALL, TL-3
0500 0536 73 12,458.000 2.00000 24,916.00 2.00000 24,916.00 2.20000 27,407.60
GUARDRAIL REMOVAL LF
0505 0536 85 22 10.000 2,510.00000 25,100.00 2,559.80000 25,598.00 2,790.00000 27,900.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- FLARED
0510 0536 85 24 3.000 3,200.00000 9,600.00 3,178.50000 9,535.50 3,460.00000 10,380.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT-
PARALLEL
0515 0536 85 25 7.000 700.00000 4,900.00 712.30000 4,986.10 776.00000 5,432.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- TYPE II
0520 054475 1 1.000 13,200.00000 13,200.00 16,343.00000 16,343.00 19,300.00000 19,300.00
CRASH CUSHION EA
0525 0548 12 4,821.000 28.35000 136,675.35 26.50000 127,756.50 54.80000 264,190.80
RETAINING WALL SYSTEM, SF
PERMANENT, EXCLUDING BARRIER
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Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price
SECTION: 0001 Roadway
0530 0548 13 3,732.000 15.75000 58,779.00 18.50000
RETAINING WALL SF
SYSTEM, TEMPORARY, EXCLUDING
BARRIER
0535 0550 10221 3,494.000 17.00000 59,398.00 15.30000
FENCING, TYPE B, 5.1-6.0', W/ BARB LF
WIRE ATTMT
0540 0570 1 2 147,840.000 1.89000 279,417.60 2.00000
PERFORMANCE TURF, SOD SY
0545 0639 1121 2.000 4,200.00000 8,400.00 4,794.00000
ELECTRICAL POWER SERVICE, Fé&l, AS
UNDERGROUND, METER FURNISHED
BY POWER COMPANY
0550 0639 1620 1.000 525.00000 525.00 339.70000
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0555 0710 11101 18.690 1,013.25000 18,937.64 984.30000
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0560 071011103 0.340 2,000.26000 680.09 1,943.10000
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE MARKINGS, 12"
0565 0710 11131 20.780 393.75000 8,182.13 382.50000
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE

Ext Amount

69,042.00

53,458.20

295,680.00

9,588.00

339.70

18,396.57

660.65

7,948.35

Unit Price

42.90000

19.80000

3.10000

1,670.00000

556.00000

1,070.00000

2,120.00000

417.00000

Ext Amount

160,102.80

69,181.20

458,304.00

3,340.00

556.00

19,998.30

720.80

8,665.26



FDDTE > Florida Department of Transportation 01/09/2018
I —

Tabulation of Bids Page 39 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION
Item Description Units INDUSTRIES, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0570 0710 11141 0.580 393.76000 228.38 382.50000 221.85 417.00000 241.86
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0575 0710 11201 9.680 1,013.25000 9,808.26 984.30000 9,528.02 1,070.00000 10,357.60
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0580 0710 11241 0.240 393.75000 94.50 382.50000 91.80 417.00000 100.08
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0585 0999 16 (1.000) 18,000.00000 18,000.00 18,000.00000 18,000.00 18,000.00000 18,000.00
PARTNERING, DO NOT BID LS
42933915201
0590 0999 25 (2.000) 150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 42933915201
0001 Roadway Section Totals: $15,399,315.81 $16,472,175.57 $16,101,455.85
SECTION: 0002 Signing
0595 0542 70 2.000 262.50000 525.00 0.00000 0.00 55.60000 111.20

BUMPER GUARDS, CONCRETE EA



FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 40 of 74

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.

Item Description Units

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price

SECTION: 0002 Signing

0600 0700 111 22.000 315.00000 6,930.00 300.90000
SINGLE POST SIGN, F&l GROUND AS
MOUNT, UP TO 12 SF
0605 0700 112 29.000 1,365.00000 39,585.00 1,326.00000
SINGLE POST SIGN, F& GROUND AS
MOUNT, 12-20 SF
0610 0700 113 15.000 1,575.00000 23,625.00 1,489.20000
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0615 0700 121 10.000 787.50000 7,875.00 754.80000
SINGLE POST SIGN, F&I BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0620 0700 160 40.000 52.50000 2,100.00 51.00000
SINGLE POST SIGN, REMOVE AS
0625 0700 2 15 9.000 6,510.00000 58,590.00 6,324.00000
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 51-100 SF
0630 0700 216 17.000 8,925.00000 151,725.00 8,629.20000
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 101-200 SF
0635 0700 260 28.000 525.00000 14,700.00 510.00000
MULTI- POST SIGN, REMOVE AS
0640 0700 3203 6.000 1,431.20000 8,587.20 1,313.80000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 21-30 SF

Ext Amount

6,619.80

38,454.00

22,338.00

7,548.00

2,040.00

56,916.00

146,696.40

14,280.00

7,882.80

Unit Price

493.00000

1,120.00000

1,450.00000

1,330.00000

125.00000

6,510.00000

9,190.00000

751.00000

1,430.00000

Ext Amount

10,846.00

32,480.00

21,750.00

13,300.00

5,000.00

58,590.00

156,230.00

21,028.00

8,580.00
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Florida Department of Transportation
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01/09/2018

Page 41 of 74

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.

Item Description Units

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price

SECTION: 0002 Signing

0645 0700 3204 4.000 2,054.58000 8,218.32 1,886.00000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF
0650 0700 3205 12.000 3,865.80000 46,389.60 3,548.60000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF
0655 0700 3206 21.000 7,113.79000 149,389.59 6,530.00000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0660 0700 3207 9.000 9,893.97000 89,045.73 9,082.10000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 201-300 SF
0665 0700 3208 1.000 11,296.28000 11,296.28 10,369.30000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 301-400 SF
0670 0700 3602 4.000 301.13000 1,204.52 276.40000
SIGN PANEL, REMOVE, 12-20 SF EA
0675 0700 3603 4.000 766.72000 3,066.88 703.80000
SIGN PANEL, REMOVE, 21-30 SF EA
0680 0700 3606 55.000 1,277.86000 70,282.30 1,173.00000
SIGN PANEL, REMOVE, 101-200 SF EA
0685 0700 3625 13.000 1,150.07000 14,950.91 1,055.70000
SIGN PANEL, REMOVE, 51-100 SF WITH EA
LIGHTING

Ext Amount

7,544.00

42,583.20

137,130.00

81,738.90

10,369.30

1,105.60

2,815.20

64,515.00

13,724.10

Unit Price

2,050.00000

3,870.00000

7,110.00000

9,890.00000

11,300.00000

301.00000

767.00000

1,280.00000

1,150.00000

Ext Amount

8,200.00

46,440.00

149,310.00

89,010.00

11,300.00

1,204.00

3,068.00

70,400.00

14,950.00
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Florida Department of Transportation
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Page 42 of 74

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION

INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price
SECTION: 0002 Signing
0690 0700 3626 9.000 1,277.86000 11,500.74 1,173.00000
SIGN PANEL, REMOVE, 101-200 SF EA
WITH LIGHTING
0695 0700 4112 5.000 48,021.98000 240,109.90 44,081.30000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 21-
30FT
0700 0700 4113 7.000 65,056.41000 455,394.87 59,717.90000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 31-
40 FT
0705 0700 4114 1.000 78,173.92000 78,173.92 71,759.00000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 41-
50 FT
0710 0700 4125 1.000 125,918.10000 125,918.10| 115,585.40000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, SPAN, 51-100 FT
0715 0700 4126 1.000 227,299.07000 227,299.07 208,647.10000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, SPAN, 101-150 FT
0720 0700 4610 16.000 4,795.86000 76,733.76 4,402.30000
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE CANTILEVER
0725 0700 4620 8.000 12,906.39000 103,251.12 11,847.30000
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE SPAN

Ext Amount

10,557.00

220,406.50

418,025.30

71,759.00

115,585.40

208,647.10

70,436.80

94,778.40

Unit Price

1,280.00000

48,000.00000

65,100.00000

78,200.00000

126,000.00000

227,000.00000

4,800.00000

12,900.00000

Ext Amount

11,520.00

240,000.00

455,700.00

78,200.00

126,000.00

227,000.00

76,800.00

103,200.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 43 of 74

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price
SECTION: 0002 Signing
0730 0700 4640 4.000 1,532.32000 6,129.28 1,406.60000
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE BRIDGE MOUNT
0735 070510 1 1.000 189.00000 189.00 346.80000
OBJECT MARKER, TYPE 1 EA
0740 070511 1 140.000 73.50000 10,290.00 122.40000
DELINEATOR, FLEXIBLE TUBULAR EA
0745 0710 90 (2.000) 5,544.00000 5,544.00 5,385.60000
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 42933915201
0750 0711 11123 2,674.000 1.89000 5,053.86 1.80000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0755 0711 11124 2,478.000 2.99000 7,409.22 2.90000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0760 0711 11125 60.000 4.15000 249.00 4.00000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0765 0711 11141 0.080 1,333.50000 106.68 1,295.40000
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"

Ext Amount

5,626.40

346.80

17,136.00

5,385.60

4,813.20

7,186.20

240.00

103.63

Unit Price

1,530.00000

189.00000

66.70000

133,000.00000

2.00000

3.20000

4.40000

1,410.00000

Ext Amount

6,120.00

189.00

9,338.00

133,000.00

5,348.00

7,929.60

264.00

112.80
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Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION

INDUSTRIES, INC.

Letting: 08171212 December 12, 2017 Call Order: 006
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC.
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price
SECTION: 0002 Signing
0770 0711 11170 21.000 68.25000 1,433.25 66.30000
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0775 0711 11224 698.000 2.99000 2,087.02 2.90000
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0780 0711 11241 0.080 1,333.50000 106.68 1,295.40000
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0785 0711 15101 4.700 5,302.50000 24,921.75 5,151.00000
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0790 0711 15102 1.002 6,863.77000 6,877.50 6,681.00000
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
0795 0711 15131 10.207 1,311.60000 13,387.50 1,275.00000
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0800 0711 15201 4.018 5,291.94000 21,263.01 5,153.60000
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

Ext Amount

1,392.30

2,024.20

103.63

24,209.70

6,694.36

13,013.93

20,707.16

Unit Price

72.20000

3.20000

1,410.00000

5,610.00000

7,260.00000

1,390.00000

5,600.00000

Ext Amount

1,516.20

2,233.60

112.80

26,367.00

7,274.52

14,187.73

22,500.80



Florida Department of Transportation 01/09/2018

FDOT)

Tabulation of Bids Page 45 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

Item Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing
0805 0711 17 755.000 2.00000 1,510.00 1.90000 1,434.50 2.10000 1,585.50
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS: NON-CONFLICTING ONLY
0002 Signing Section Totals: $2,133,025.56 $1,984,913.41 $2,278,296.75
SECTION: 0003 Lighting

0810 0630 211 9,655.000 5.25000 50,688.75 5.20000 50,206.00 5.70000 55,033.50
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0815 0630 212 241.000 28.04000 6,757.64 27.20000 6,555.20 29.70000 7,157.70
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0820 0630 214 280.000 33.71000 9,438.80 32.70000 9,156.00 35.70000 9,996.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0825 0635 211 86.000 432.60000 37,203.60 420.20000 36,137.20 458.00000 39,388.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0830 0635 312 5.000 577.50000 2,887.50 561.00000 2,805.00 611.00000 3,055.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0835 0715 112 47,831.000 0.95000 45,439.45 0.90000 43,047.90 1.00000 47,831.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6




FDDTE > Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 46 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate  Quantity | (4) CONDOTTE AMERICA, INC. | (5) MORRISON - COBALTJV | (6) RANGER CONSTRUCTION

Item Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0003 Lighting

0840 0715 113 12,934.000 1.37000 17,719.58 1.30000 16,814.20 1.40000 18,107.60
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0845 0715 160 97,159.000 0.21000 20,403.39 0.20000 19,431.80 0.20000 19,431.80
LIGHTING CONDUCTORS, REMOVE & LF
DISPOSE, CONTRACTOR OWNS
0850 0715 414 58.000 4,900.00000 284,200.00 4,776.70000 277,048.60 5,200.00000 301,600.00
LIGHT POLE COMPLETE, FURNISH & EA
INSTALL STANDARD POLE STANDARD
FOUNDATION, 45' MOUNTING HEIGHT
0855 0715 470 57.000 418.95000 23,880.15 407.00000 23,199.00 443.00000 25,251.00
LIGHT POLE COMPLETE, REMOVE EA
POLE AND FOUNDATION
0860 0715 711 1.000 16,185.75000 16,185.75 15,723.30000 15,723.30 17,100.00000 17,100.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0865 0715 7 41 1.000 1,144.50000 1,144.50 1,111.80000 1,111.80 1,210.00000 1,210.00
LOAD CENTER, REMOVE, SECONDARY EA
VOLTAGE
0870 0715500 1 58.000 1,083.60000 62,848.80 695.60000 40,344.80 758.00000 43,964.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL

0003 Lighting Section Totals: $578,797.91 $541,580.80 $589,125.60




FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 47 of 74

Letting: 08171212 December 12, 2017
Line No / Item ID Alternate Quantity
Item Description Units

Call Order:

006

(4) CONDOTTE AMERICA, INC.

Contract:

(5) MORRISON - COBALT JV

E8Q93

(6) RANGER CONSTRUCTION
INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Landscape / Peripheral
0875 0580 2 8 83.000 630.00000 52,290.00 612.00000 50,796.00 667.00000 55,361.00
LANDSCAPE- RELOCATE TREE, PALMS EA
>14' OF CLEAR TRUNK SABAL PALM
ONLY
0004 Landscape / Peripheral Section Totals: $52,290.00 $50,796.00 $55,361.00
SECTION: 0005 Architectural
0880 073574 1 (2.000) | 1,850,000.00000 1,850,000.00| 1,774,117.60000 1,774,117.60| 2,110,000.00000 2,110,000.00
TOLL PLAZA, LOCATION 1 42933915201 LS
0885 073574 2 (2.000) | 1,850,000.00000 1,850,000.00| 1,774,117.60000 1,774,117.60| 2,120,000.00000 2,120,000.00
TOLL PLAZA, LOCATION 2 42933915201 LS
0890 073574 3 (2.000) 880,000.00000 880,000.00 783,258.00000 783,258.00f 850,000.00000 850,000.00
TOLL PLAZA, LOCATION 3 42933915201 LS
0895 073574 4 (2.000) 920,000.00000 920,000.00f 850,526.00000 850,526.00f 945,000.00000 945,000.00
TOLL PLAZA, LOCATION 4 42933915201 LS
0900 073574 5 (2.000) 540,000.00000 540,000.00f 519,946.00000 519,946.00f 519,000.00000 519,000.00
TOLL PLAZA, LOCATION 5 42933915201 LS

0005 Architectural Section Totals:

$6,040,000.00

$5,701,965.20

$6,544,000.00




FDDTE 5 Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 48 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION

ltem Description Units INDUSTRIES, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0006 Intelligent Transportation System

0905 0630 211 5,525.000 10.00000 55,250.00 8.70000 48,067.50 9.40000 51,935.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0910 0630 212 455.000 28.00000 12,740.00 163.20000 74,256.00 178.00000 80,990.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0915 0633 1122 7,675.000 4.00000 30,700.00 3.80000 29,165.00 4.10000 31,467.50
FIBER OPTIC CABLE, F&l, LF
UNDERGROUND,13-48 FIBERS
0920 0633 1123 14,050.000 4.50000 63,225.00 4.40000 61,820.00 4.80000 67,440.00
FIBER OPTIC CABLE, F&l, LF
UNDERGROUND,49-96 FIBERS
0925 0633 1620 14,475.000 0.65000 9,408.75 0.60000 8,685.00 0.70000 10,132.50
FIBER OPTIC CABLE, REMOVE, LF
UNDERGROUND
0930 0633 231 520.000 46.00000 23,920.00 44.20000 22,984.00 48.10000 25,012.00
FIBER OPTIC CONNECTION, INSTALL, EA
SPLICE
0935 0633 2 32 312.000 85.00000 26,520.00 82.00000 25,584.00 89.30000 27,861.60
FIBER OPTIC CONNECTION, INSTALL, EA
TERMINATION
0940 0633 311 2.000 1,140.00000 2,280.00 1,129.10000 2,258.20 1,230.00000 2,460.00
FIBER OPTIC CONNECTION EA
HARDWARE, F&Il, SPLICE ENCLOSURE
0945 0633 312 11.000 66.00000 726.00 63.00000 693.00 68.70000 755.70
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, SPLICE TRAY




FDDTE > Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 49 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (4) CONDOTTE AMERICA, INC. (5) MORRISON - COBALT JV (6) RANGER CONSTRUCTION
Item Description Units INDUSTRIES, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0006 Intelligent Transportation System
0950 0633 314 7.000 99.00000 693.00 94.60000 662.20 103.50000 724.50
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, BUFFER TUBE FAN
OUT KIT
0955 0633 315 7.000 3,400.00000 23,800.00 3,272.20000 22,905.40 3,560.00000 24,920.00
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, PRETERMINATED
PATCH PANEL
0960 0635 212 12.000 1,000.00000 12,000.00 1,051.60000 12,619.20 1,150.00000 13,800.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0965 0635 213 1.000 1,850.00000 1,850.00 2,758.10000 2,758.10 3,000.00000 3,000.00
PULL & SPLICE BOX, F&l, 30" X 60" EA
RECTANGULAR OR 36" ROUND COVER
SIZE
0006 Intelligent Transportation Section Totals: $263,112.75 $312,457.60 $340,498.80
System

Contract Grand Totals: $24,466,542.03 $25,063,888.58 25,908,738.00
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Page 50 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway

0005 0101 1 (1.000) | 2,600,000.00000 2,600,000.00
MOBILIZATION 42933915201 LS

0010 0102 1 (600.000) | 2,000,000.00000 2,000,000.00
MAINTENANCE OF TRAFFIC DA (LS)

42933915201

0015 0102 2 1 (1.000) 40,000.00000 40,000.00
SPECIAL DETOUR 1 42933915201 LS

0020 0102 2 2 (2.000) 40,000.00000 40,000.00
SPECIAL DETOUR 2 42933915201 LS

0025 0102 2 3 (1.000) 30,000.00000 30,000.00
SPECIAL DETOUR 3 42933915201 LS

0030 0102 2 4 (2.000) 80,000.00000 80,000.00
SPECIAL DETOUR 4 42933915201 LS

0035 0102 2 5 (1.000) 150,000.00000 150,000.00
SPECIAL DETOUR 5 42933915201 LS

0040 0102 2 6 (1.000) 30,000.00000 30,000.00
SPECIAL DETOUR 6 42933915201 LS

0045 0102 14 992.000 55.00000 54,560.00
TRAFFIC CONTROL OFFICER HR




FDDTE 5 Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 51 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0050 0102 60 69,795.000 0.25000 17,448.75
WORK ZONE SIGN ED
0055 0102 62 3,000.000 1.00000 3,000.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0060 0102 71 14 10,976.000 20.00000 219,520.00
TEMPORARY BARRIER, F&l, TYPE K LF
0065 0102 71 24 20,580.000 10.00000 205,800.00
TEMPORARY BARRIER, RELOCATE, LF
TYPE K
0070 010274 1 81,969.000 0.15000 12,295.35
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0075 010274 2 2,122.000 0.30000 636.60
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0080 0102 76 700.000 5.25000 3,675.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0085 0102 78 816.000 3.25000 2,652.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0090 010289 1 46.000 1,500.00000 69,000.00
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
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Tabulation of Bids Page 52 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0095 0102 99 5,569.000 10.50000 58,474.50
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0100 0102150 1 580.000 5.20000 3,016.00
PORTABLE REGULATORY, SIGN ED
0105 0102150 2 550.000 5.20000 2,860.00
RADAR SPEED DISPLAY UNIT ED
0110 0104 10 3 19,152.000 2.00000 38,304.00
SEDIMENT BARRIER LF
0115 0104 11 1,120.000 20.00000 22,400.00
FLOATING TURBIDITY BARRIER LF
0120 0104 15 9.000 3,500.00000 31,500.00
SOIL TRACKING PREVENTION DEVICE EA
0125 0104 18 121.000 190.00000 22,990.00
INLET PROTECTION SYSTEM EA
0130 0107 1 45.020 40.00000 1,800.80
LITTER REMOVAL AC
0135 0107 2 13.590 50.00000 679.50
MOWING AC
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Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 53 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLE
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
0140 0108 1 (1.000) 10,000.00000 10,000.00

MONITOR EXISTING STRUCTURES- LS

INSPECTION AND SETTLEMENT

MONITORING 42933915201

0145 0110 1 1 (44.400) | 2,148,692.51000 2,148,692.51
CLEARING & GRUBBING 42933915201 AC (LS)
0150 0110 410 3,415.000 40.00000 136,600.00

REMOVAL OF EXISTING CONCRETE SY

0155 0110 86 (2.000) 15,000.00000 15,000.00
DELIVERY OF SALVAGEABLE MATERIAL LS

TO FDOT 42933915201

0160 0120 1 63,073.000 10.50000 662,266.50
REGULAR EXCAVATION CY

0165 0120 6 14,246.000 1.00000 14,246.00
EMBANKMENT CY

0170 0121 70 776.000 150.00000 116,400.00
FLOWABLE FILL CY

0175 0160 4 42,603.000 8.00000 340,824.00
TYPE B STABILIZATION SY




FDDTE 5 Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 54 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0180 0285701 22,254.000 20.00000 445,080.00
OPTIONAL BASE, BASE GROUP 01 SY
0185 0285706 838.000 20.00000 16,760.00
OPTIONAL BASE, BASE GROUP 06 SY
0190 0285709 15,665.000 25.00000 391,625.00
OPTIONAL BASE, BASE GROUP 09 SY
0195 0285711 1,033.000 60.50000 62,496.50
OPTIONAL BASE, BASE GROUP 11 SY
0200 032770 1 28,151.000 2.50000 70,377.50
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0205 032770 4 2,117.000 5.50000 11,643.50
MILLING EXIST ASPH PAVT, 3" AVG SY
DEPTH
0210 032770 8 20,033.000 3.65000 73,120.45
MILLING EXIST ASPH PAVT, 2 1/2" AVG SY
DEPTH
0215 0327 70 15 90,473.000 3.55000 321,179.15
MILLING EXIST ASPH PAVT, 2 3/4" AVG SY
DEPTH
0220 0334 112 3,866.500 120.00000 463,980.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC B




FDDTE 5 Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 55 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0225 0334 113 438.900 120.00000 52,668.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0230 0334 114 6,652.000 120.00000 798,240.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0235 0334 153 2,174.200 125.10000 271,992.42
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC C, PG76-22
0240 0334 154 10,276.000 125.10000 1,285,527.60
SUPERPAVE ASPHALTIC CONCRETE, TN
TRAFFIC D, PG76-22
0245 0337 725 5,556.700 145.00000 805,721.50
ASPHALT CONCRETE FRICTION TN
COURSE, INC BIT, FC-5, PG 76-22
0250 0337 783 130.000 210.00000 27,300.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22
0255 0337 785 198.200 172.30000 34,149.86
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC D, FC-12.5, PG 76-22
0260 0339 1 304.200 241.25000 73,388.25
MISCELLANEOUS ASPHALT PAVEMENT TN
0265 0400 011 59.000 550.00000 32,450.00
CONCRETE CLASS NS, GRAVITY WALL CYy




FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 56 of 74

Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0001 Roadway

0270 0400 1 2 1.600
CONCRETE CLASS |, ENDWALLS CY
0275 0400 211 37.700
CONCRETE CLASS Il, RETAINING CY
WALLS

0280 0415 1 3 1,923.000
REINFORCING STEEL- RETAINING LB
WALL

0285 0415 1 6 41.000

REINFORCING STEEL- LB
MISCELLANEOUS

0290 0425 1205 1.000
INLETS, CURB, TYPE 9, PARTIAL EA
0295 0425 1341 1.000
INLETS, CURB, TYPE P-4, <10' EA
0300 0425 1351 3.000
INLETS, CURB, TYPE P-5, <10’ EA
0305 0425 1355 1.000
INLETS, CURB, TYPE P-5, PARTIAL EA
0310 0425 1361 1.000

INLETS, CURB, TYPE P-6, <10’ EA

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
1,250.00000 2,000.00
1,200.00000 45,240.00
1.25000 2,403.75
1.25000 51.25
7,000.00000 7,000.00
8,000.00000 8,000.00
8,000.00000 24,000.00
8,000.00000 8,000.00
8,000.00000 8,000.00
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Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 57 of 74

Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0001 Roadway

0315 0425 1541 1.000
INLETS, DT BOT, TYPE D, <10’ EA
0320 0425 1545 1.000
INLETS, DITCH BOTTOM, TYPE D, EA
PARTIAL

0325 0425 1549 2.000
INLETS, DT BOT, TYPE D, MODIFY EA
0330 0425 1561 2.000
INLETS, DT BOT, TYPE F, <10' EA
0335 0425 1571 1.000
INLETS, DITCH BOTTOM, TYPE G, <10’ EA
0340 0425 1701 1.000
INLETS, GUTTER, TYPE S, <10’ EA
0345 0425 1705 6.000
INLETS, GUTTER, TYPE S, PARTIAL EA
0350 0425 1801 1.000
INLETS, MEDIAN BARRIER, TYPE 1, <10’ EA
0355 0425 1803 3.000
INLETS, MEDIAN BARRIER, TYPE 1, J EA

BOT, <10’

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
5,000.00000 5,000.00
8,000.00000 8,000.00
8,000.00000 16,000.00
6,000.00000 12,000.00
8,000.00000 8,000.00
5,000.00000 5,000.00
5,000.00000 30,000.00
5,000.00000 5,000.00
8,000.00000 24,000.00




FDDTE > Florida Department of Transportation 01/09/2018
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Tabulation of Bids Page 58 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0360 0425 1891 5.000 6,000.00000 30,000.00
INLETS, BARRIER WALL, <10 EA
0365 0425 241 2.000 4,000.00000 8,000.00
MANHOLES, P-7, <10' EA
0370 0425 243 4.000 4,000.00000 16,000.00
MANHOLES, P-7, PARTIAL EA
0375 0425 261 1.000 4,000.00000 4,000.00
MANHOLES, P-8, <10' EA
0380 0425 291 2.000 10,000.00000 20,000.00
MANHOLES, J-8, <10 EA
0385 0425 293 1.000 4,000.00000 4,000.00
MANHOLES, J-8, PARTIAL EA
0390 0430175118 478.000 130.00000 62,140.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 18"S/CD
0395 0430175124 59.000 140.00000 8,260.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 24"S/CD
0400 0430175130 62.000 150.00000 9,300.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 30"S/CD
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Tabulation of Bids Page 59 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0405 0430175136 349.000 180.00000 62,820.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 36"S/CD
0410 0430610125 2.000 2,400.00000 4,800.00
U-ENDWALL, STD 261, 1:4 SLOPE, EA
18"PIPE
0415 0430982133 2.000 3,000.00000 6,000.00
MITERED END SECTION, OPTIONAL EA
ROUND, 30" CD
0420 0430982138 3.000 3,600.00000 10,800.00
MITERED END SECTION, OPTIONAL EA
ROUND, 36" CD
0425 0436 1 1 96.000 225.00000 21,600.00
TRENCH DRAIN, STANDARD LF
0430 0455133 2 1,548.000 36.00000 55,728.00
SHEET PILING STEEL, TEMPORARY- SF
CRITICAL
0435 0455133 3 3,405.000 41.00000 139,605.00
SHEET PILING STEEL, F&l PERMANENT SF
0440 051511 148.000 83.00000 12,284.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0445 0520 110 3,526.000 24.00000 84,624.00
CONCRETE CURB & GUTTER, TYPE F LF
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Tabulation of Bids Page 60 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0450 0520 6 630.000 25.00000 15,750.00
SHOULDER GUTTER- CONCRETE LF
0455 0520 70 164.000 100.00000 16,400.00
CONCRETE TRAFFIC SEPARATOR, SY
SPECIAL- VARIABLE WIDTH
0460 0521 1 4,899.000 105.00000 514,395.00
MEDIAN CONCRETE BARRIER WALL LF
0465 0521 8 1 458.000 250.00000 114,500.00
CONCRETE TRAFFIC RAILING BARRIER LF
WITH JUNCTION SLAB, 32" F SHAPE
0470 052172 3 1,032.000 190.00000 196,080.00
SHOULDER CONCRETE BARRIER, LF
RIGID-SHOULDER
0475 0530 3 3 13.600 235.00000 3,196.00
RIPRAP- RUBBLE, BANK AND SHORE TN
0480 0536 1 1 3,798.000 20.50000 77,859.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0485 0536 1 3 113.000 38.00000 4,294.00
GUARDRAIL- ROADWAY, DOUBLE FACE LF
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLE
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0490 0536 7 2 1.000 230.00000 230.00
SPECIAL GUARDRAIL POST- SPECIAL EA
STEEL POST FOR CONCRETE
STRUCTURE MOUNT
0495 0536 8 13 5.000 2,400.00000 12,000.00
APPROACH TRANSITION CONNECTION EA
TO RIGID BARRIER, FURNISH AND
INSTALL, TL-3
0500 0536 73 12,458.000 2.25000 28,030.50
GUARDRAIL REMOVAL LF
0505 0536 85 22 10.000 2,800.00000 28,000.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- FLARED
0510 0536 85 24 3.000 3,400.00000 10,200.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT-
PARALLEL
0515 0536 85 25 7.000 800.00000 5,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY/END TREATMENT- TYPE I
0520 054475 1 1.000 14,000.00000 14,000.00
CRASH CUSHION EA
0525 0548 12 4,821.000 36.70000 176,930.70
RETAINING WALL SYSTEM, SF
PERMANENT, EXCLUDING BARRIER
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Page 62 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLE
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
0530 0548 13 3,732.000 16.70000 62,324.40
RETAINING WALL SF
SYSTEM, TEMPORARY, EXCLUDING
BARRIER
0535 0550 10221 3,494.000 15.10000 52,759.40
FENCING, TYPE B, 5.1-6.0', W/ BARB LF
WIRE ATTMT
0540 0570 1 2 147,840.000 3.80000 561,792.00
PERFORMANCE TURF, SOD SY
0545 0639 1121 2.000 1,600.00000 3,200.00

ELECTRICAL POWER SERVICE, F&l, AS

UNDERGROUND, METER FURNISHED

BY POWER COMPANY

0550 0639 1620 1.000 355.00000 355.00

ELECTRICAL POWER SERVICE, AS

REMOVE UNDERGROUND

0555 0710 11101 18.690 565.00000 10,559.85

PAINTED PAVEMENT MARKINGS, GM

STANDARD, WHITE, SOLID, 6"

0560 071011103 0.340 2,200.00000 748.00

PAINTED PAVEMENT MARKINGS, GM

STANDARD, WHITE, SOLID FOR

INTERCHANGE MARKINGS, 12"

0565 071011131 20.780 260.00000 5,402.80

PAINTED PAVEMENT MARKINGS, GM

STANDARD, WHITE, SKIP, 10-30 OR 3-9

SKIP, 6" WIDE
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,

Item Description Units LLC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
0570 0710 11141 0.580 260.00000 150.80
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0575 0710 11201 9.680 565.00000 5,469.20
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0580 0710 11241 0.240 260.00000 62.40
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0585 0999 16 (1.000) 18,000.00000 18,000.00
PARTNERING, DO NOT BID LS
42933915201
0590 0999 25 (2.000) 150,000.00000 150,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 42933915201
0001 Roadway Section Totals: $17,288,286.29
SECTION: 0002 Signing

0595 0542 70 2.000 450.00000 900.00

BUMPER GUARDS, CONCRETE EA



FDOT)

Florida Department of Transportation

Tabulation of Bids

01/09/2018

Page 64 of 74

Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0002 Signing

0600 0700 111 22.000
SINGLE POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF

0605 0700 112 29.000
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 12-20 SF

0610 0700 113 15.000
SINGLE POST SIGN, F& GROUND AS
MOUNT, 21-30 SF

0615 0700 121 10.000

SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF

0620 0700 160 40.000
SINGLE POST SIGN, REMOVE AS
0625 0700 215 9.000
MULTI- POST SIGN, F& GROUND AS
MOUNT, 51-100 SF

0630 0700 216 17.000

MULTI- POST SIGN, F& GROUND AS
MOUNT, 101-200 SF

0635 0700 260 28.000
MULTI- POST SIGN, REMOVE AS
0640 0700 3203 6.000
SIGN PANEL, FURNISH & INSTALL EA

OVERHEAD MOUNT, 21-30 SF

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
310.00000 6,820.00
1,350.00000 39,150.00
1,500.00000 22,500.00
800.00000 8,000.00
55.00000 2,200.00
6,400.00000 57,600.00
8,700.00000 147,900.00
515.00000 14,420.00
1,350.00000 8,100.00
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Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0002 Signing

0645 0700 3204 4.000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF

0650 0700 3205 12.000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF

0655 0700 3206 21.000

SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF

0660 0700 3207 9.000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 201-300 SF

0665 0700 3208 1.000
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 301-400 SF

0670 0700 3602 4.000
SIGN PANEL, REMOVE, 12-20 SF EA
0675 0700 3603 4.000
SIGN PANEL, REMOVE, 21-30 SF EA
0680 0700 3606 55.000
SIGN PANEL, REMOVE, 101-200 SF EA
0685 0700 3625 13.000

SIGN PANEL, REMOVE, 51-100 SF WITH EA
LIGHTING

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
1,900.00000 7,600.00
3,600.00000 43,200.00
6,500.00000 136,500.00
9,100.00000 81,900.00
10,500.00000 10,500.00
300.00000 1,200.00
700.00000 2,800.00
1,200.00000 66,000.00
1,100.00000 14,300.00
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Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0002 Signing

0690 0700 3626 9.000
SIGN PANEL, REMOVE, 101-200 SF EA
WITH LIGHTING

0695 0700 4112 5.000

OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 21-
30FT

0700 0700 4113 7.000

OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

0705 0700 4114 1.000

OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, CANTILEVER, 41-
50 FT

0710 0700 4125 1.000
OVERHEAD STATIC SIGN STRUCTURE, EA
FURNISH & INSTALL, SPAN, 51-100 FT

0715 0700 4126 1.000
OVERHEAD STATIC SIGN STRUCTURE, EA

FURNISH & INSTALL, SPAN, 101-150 FT

0720 0700 4610 16.000
OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE CANTILEVER

0725 0700 4620 8.000

OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE SPAN

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
1,200.00000 10,800.00
44,000.00000 220,000.00
59,300.00000 415,100.00
72,000.00000 72,000.00
115,000.00000 115,000.00
210,000.00000 210,000.00
4,400.00000 70,400.00
12,000.00000 96,000.00
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Letting: 08171212

Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0002 Signing

0730 0700 4640 4.000

OVERHEAD STATIC SIGN STRUCTURE, EA
REMOVE BRIDGE MOUNT

0735 070510 1 1.000
OBJECT MARKER, TYPE 1 EA
0740 070511 1 140.000
DELINEATOR, FLEXIBLE TUBULAR EA
0745 0710 90 (1.000)
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 42933915201

0750 0711 11123 2,674.000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

0755 071111124 2,478.000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND

CHEVRONS

0760 0711 11125 60.000
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND

CROSSWALK

0765 0711 11141 0.080
THERMOPLASTIC, STANDARD, WHITE, GM

2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
1,400.00000 5,600.00
70.00000 70.00
65.00000 9,100.00
21,400.00000 21,400.00
1.50000 4,011.00
2.50000 6,195.00
3.00000 180.00
1,400.00000 112.00
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Letting: 08171212

Line No / Item ID Alternate Quantity

Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0002 Signing
0770 0711 11170 21.000
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0775 0711 11224 698.000

THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

0780 0711 11241 0.080

THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0785 0711 15101 4.700

THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"

0790 0711 15102 1.002

THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

0795 0711 15131 10.207

THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

0800 0711 15201 4.018

THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

December 12, 2017

Call Order: 006 Contract: E8Q93
(7) PRINCE CONTRACTING,
LLC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
41.00000 861.00
1.85000 1,291.30
1,380.00000 110.40
3,320.00000 15,604.00
4,600.00000 4,609.20
1,175.00000 11,993.23
3,310.00000 13,299.58
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0805 071117 755.000 4.00000 3,020.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS: NON-CONFLICTING ONLY

0002 Signing Section Totals: $1,978,346.71
SECTION: 0003 Lighting

0810 0630 211 9,655.000 5.30000 51,171.50
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0815 0630 212 241.000 27.75000 6,687.75
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0820 0630 214 280.000 33.30000 9,324.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0825 0635 211 86.000 430.00000 36,980.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0830 0635 312 5.000 570.00000 2,850.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0835 0715 112 47,831.000 1.00000 47,831.00
LIGHTING CONDUCTORS, F&l, LF

INSULATED, NO.8 - 6
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Tabulation of Bids Page 70 of 74
Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
0840 0715 113 12,934.000 1.50000 19,401.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0845 0715 160 97,159.000 0.25000 24,289.75
LIGHTING CONDUCTORS, REMOVE & LF
DISPOSE, CONTRACTOR OWNS
0850 0715 414 58.000 4,900.00000 284,200.00
LIGHT POLE COMPLETE, FURNISH & EA
INSTALL STANDARD POLE STANDARD
FOUNDATION, 45' MOUNTING HEIGHT
0855 0715 470 57.000 415.00000 23,655.00
LIGHT POLE COMPLETE, REMOVE EA
POLE AND FOUNDATION
0860 0715 711 1.000 16,000.00000 16,000.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0865 0715 7 41 1.000 1,130.00000 1,130.00
LOAD CENTER, REMOVE, SECONDARY EA
VOLTAGE
0870 0715500 1 58.000 710.00000 41,180.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL

0003 Lighting Section Totals: $564,700.00
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0004 Landscape / Peripheral

0875 0580 2 8 83.000 615.00000 51,045.00

LANDSCAPE- RELOCATE TREE, PALMS EA

>14"' OF CLEAR TRUNK SABAL PALM

ONLY

0004 Landscape / Peripheral Section Totals: $51,045.00

SECTION: 0005 Architectural

0880 073574 1 (2.000) | 1,900,000.00000 1,900,000.00

TOLL PLAZA, LOCATION 1 42933915201 LS

0885 073574 2 (2.000) | 1,900,000.00000 1,900,000.00

TOLL PLAZA, LOCATION 2 42933915201 LS

0890 073574 3 (2.000) 860,000.00000 860,000.00

TOLL PLAZA, LOCATION 3 42933915201 LS

0895 073574 4 (2.000) 955,000.00000 955,000.00

TOLL PLAZA, LOCATION 4 42933915201 LS

0900 073574 5 (2.000) 600,000.00000 600,000.00

TOLL PLAZA, LOCATION 5 42933915201 LS

0005 Architectural Section Totals: $6,215,000.00
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Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93
Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,
Item Description Units LLC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0006 Intelligent Transportation System
0905 0630 211 5,525.000 9.00000 49,725.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0910 0630 212 455.000 166.00000 75,530.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0915 0633 1122 7,675.000 4.00000 30,700.00
FIBER OPTIC CABLE, F&l, LF
UNDERGROUND,13-48 FIBERS
0920 0633 1123 14,050.000 4.50000 63,225.00
FIBER OPTIC CABLE, F&l, LF
UNDERGROUND,49-96 FIBERS
0925 0633 1620 14,475.000 0.65000 9,408.75
FIBER OPTIC CABLE, REMOVE, LF
UNDERGROUND
0930 0633 231 520.000 45.00000 23,400.00
FIBER OPTIC CONNECTION, INSTALL, EA
SPLICE
0935 0633 2 32 312.000 83.50000 26,052.00
FIBER OPTIC CONNECTION, INSTALL, EA
TERMINATION
0940 0633 311 2.000 1,150.00000 2,300.00
FIBER OPTIC CONNECTION EA
HARDWARE, F&I, SPLICE ENCLOSURE
0945 0633 312 11.000 64.05000 704.55
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, SPLICE TRAY




FDDTi ) Florida Department of Transportation 01/09/2018
I —

Tabulation of Bids Page 73 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

Line No / Item ID Alternate Quantity (7) PRINCE CONTRACTING,

Item Description Units LLE

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0006 Intelligent Transportation System
0950 0633 314 7.000 96.10000 672.70
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, BUFFER TUBE FAN
OUT KIT
0955 0633 315 7.000 3,335.00000 23,345.00
FIBER OPTIC CONNECTION EA
HARDWARE, F&l, PRETERMINATED
PATCH PANEL
0960 0635 212 12.000 1,070.00000 12,840.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0965 0635 213 1.000 2,810.00000 2,810.00
PULL & SPLICE BOX, F&l, 30" X 60" EA
RECTANGULAR OR 36" ROUND COVER
SIZE
0006 Intelligent Transportation Section Totals: $320,713.00
System

Contract Grand Totals: $26,418,091.00



FDDTE > Florida Department of Transportation 01/09/2018
P —

Tabulation of Bids Page 74 of 74

Letting: 08171212 December 12, 2017 Call Order: 006 Contract: E8Q93

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.





